


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO. A001		3. EFFECTIVE DATE July 23, 2020	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (if applicable)	
6. ISSUED BY The Embassy of the United States of America Procurement & Contracting Office Roberta C. Frasurea 71000 Sarajevo Bosnia and Herzegovina		CODE	7. ADMINISTERED BY (if other than item 6) CODE See block 6		
8. NAME AND ADDRESS OF THE CONTRACTOR (No., street, country, State and ZIP Code)			<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. 19BK8020Q0005	
			<input type="checkbox"/>	9B. DATED (SEE ITEM 11)	
			<input checked="" type="checkbox"/>	10A. MODIFICATION OF CONTRACT ORDER	
			<input checked="" type="checkbox"/>	10B. DATED (SEE ITEM 13) July 15, 2020	
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbers solicitation is amended as set fourth in item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer Submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If required) Fund shall be obligated under first Task Order issued against this Contract					
13. THIS ITEM APPLIES ONLY TO THE MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
<input checked="" type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FOURTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as change in paying office, Appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b)				
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input checked="" type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) <i>The purpose of this Amendment A0001 is to expand the original Scope of Work (Attachment 1) by adding underground water tank wall repair services to the original Scope Of Work. All prospective offerors/quoter shall discard the Attachment 1 – 19BK8020Q0005_Attachment 1_SOW and will replace it with – Scope of Work and replace with 19BK8020Q0005-A_Attachment 1_SOW Amended. Additionally, this Amendment adds the Attachment 2C - RFQ 19BK8020Q0005-A1_Attachment 2C_Underground Floor Wall to the original RFQ.</i>					
Except as provided herein, all other terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF SIGNER (Type or print) Todd Katschke		
15B. CONTRACTOR/OFFEROR (Signature of Person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY  (Signature of Contracting Officer)		16C. DATE 24 Jul 2020